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STATEMENT OF WORK
FOR THE
REBUILD
OF THE VT-400 FINAL DRIVE
NSN 2520-01-125-5933

1.0 SCOPE. This Statement of Work (SOW), along with Draft TM 09674A-25&P/4B
establishes, sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the rebuild of the VT-400 HP Final Drive, National Stock Number (NSN) 2520-
(01-125-5933. This document contains minimum requirements to restore the VT-400 HP
Final Drive to Condition Code "A". Condition Code "A" is defined as "serviceable/issuable
without qualification, new, used, repaired or reconditioned material which is serviceable and
issuable to all customers without limitations or restriction.

1.1 Background. Rebuild is defined as that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through disassembly of the item; inspection of all parts or
components, repair or replacement of worn or unserviceable parls using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in
the Department of Defense Index of Specifications and Standards (DoDISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the
documents referenced herein and the contents of this SOW, the contents of this SOW shall be
the superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

DoD 4160.21-M-1 Defense Demilitarization Manual

Draft TM 09674A-25&P/4B Maintenance Instruction and Repair Parts List

Organizational, Intermediate and Depot Assault
Amphibious Vehicle Model 7A1 Family Of
Vehicles and RAM/RS
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T™ 2350-45 DMA Standard Procedures

RS 3.4A Rebuild Standards for the AAVP7A1
Engineering Drawing 2600084 VT-400 HP Final Drive

CAGE 80064

ASTM D 3951 Standard Practice for Commercial Packaging

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standard

ANSI/ISO/ASQC Q9001-2000 Quality Management Systems - Requirements

Industry Standard (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-
2179 or http://www.dodssp.daps.mil. Copies of other Government documents and
publications requirements shall be obtained through the Contracting Officer: Contracts
Department (Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics
Bases, Albany, Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN
567-6761. Copies of Engineering drawings, if applicable, shall be obtained from Supply
Chain Management Center, Attn: (Code 583-1), 814 Radford Blvd., STE 20320, Albany, GA
31704-0320, commercial telephone number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide matenals, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the
VT-400 HP Final Drive fully operational. Upon completion of rebuild, the VT-400 HP Final
Drive shall be Condition Code "A".

b. Conduct final-on-site testing which may be witnessed by a Marine Corps Systems
Command (MCSC) (Code AAVS) Albany, Georgia representative.
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¢. The contractor shall be responsible for all structural, and mechanical requirements
associated with the rebuild of the VT-400 HP Final Drive as specified in Draft TM 09674 A-
25&P/4B, and this SOW.

d. Ensure all VT-400 HP Final Drive Assemblies meet the configuration of Engineering
Drawing 2600084, CAGE 80064.

e. All mandatory replacement parts shall be replaced in accordance with Draft TM
09674A-25&P/4B. Economically replacement parts may be reused if they meet the
applicable inspection requirements in TM 2350-45. All parts shall be disposed of in
accordance with DoD 4160.21-M-1.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the
VT-400 HP Final Drive.

3.2.1 Phase I ~ Rebuild. The contractor shall receive the VT-400 HP Final Drive for rebuild.
The contractor shall then disassemble the VT-400 HP Final Drive into components and
conduct the rebuild process. The contractor shall rebuild components in accordance with the
requirements in RS 3.4A, Draft TM 09674A-25&P/4B and this SOW. The contractor shall,
be responsible for supplying all equipment, tools, test equipment, and materials for the
conduct of this effort. The contractor shall be responsible for the integration and assembly of
all components. The configuration identification for the VT-400 HP Final Drive is defined by
the specifications annotated on current revision levels of Engineering Drawing 2600084,
CAGE 80064.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of
the VT-400 HP Final Drive shall be conducted in accordance with Draft TM 09674 A-
25&P/4B, RS 3.4A, and ANSI/ISO/ASQC Q9001-2000. The contractor shall correct any
deficiencies discovered.

3.2.3 Phase III - Packaging, Handling, Storage and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging on item(s) being
rebuilt under the terms of this statement of work. Items scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with Level "A" requirements of

MIL-STD-2073-1D, Method 54. Items scheduled for domestic shipment for immediate use
shall be in accordance with the best commercial practices of ASTM D 3951.

b. Marking for shipment and storage shall be in accordance with MIL.-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the rebuilt equipment, and the contractor shall be responsible for arranging for shipment to
the pre-determined site(s). The Marine Corps will be responsible for transportation costs
associated with shipping the subject equipment to and from the contractor.
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3.3 Configuration Control

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions or engineering
drawings/documents define the item’s characteristics. If deemed necessary to temporarily
depart from the authorized configuration, the contractor shall prepare and submit a Request
For Deviation {(RFD). MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing
RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure web site, https://mears].redstone.army.mil. For the
purpose of gaining access to the web site, the contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
requirements List. The contractor shall direct technical or functional questions concerning
usage of MEARS CREATE software to the Requiring Office for guidance. The contractor
shall notify the Requiring Office by electronic mail when completed MEARS RFDs are
ready for formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM)

The Management Control Activity (MCA/Code 571-1) will coordinate GFE/GFM requests
and maintain a central control system on all government owned assets in the contractor’s
possession. The MCA will forward a GFE Accountability Agreement to the contractor for
signature on an annual basis to establish a chain of custody and identify property
responsibility for Marine Corps assets. The contractor is to acknowledge receipt of GFM to
the MCA within 15 days of receipt. This can be done by mailing a copy of the DD 1348 to
Materiel Management Department, Management Control Activity (Code 571-1), 814 Radford
Blvd., STE 20320, Albany, GA 31704-0320 or faxing a copy to commercial telephone
number (229) 639-5498 or DSN 567-5498,

3.5 Contractor Furnished Materiel (CFM)

The Contractor may requisition materials as required in the performance of this SOW
through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides
guidance to the contractors on the requisitioning process. The Contractor’s decision to utilize
CFM procured from the DoD Supply System shall be based upon cost effectiveness,
availability of materiel and the required completion/delivery date.

3.6 Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided and
documents written shall be subject to in-process review and inspection by the MCSC (Code
AAYVS), Albany, Georgia representative during contract performance. Inspection may be
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accomplished at any work location. The MCSC (Code AAVS), Albany, Georgia
representative shall be permitted to observe the work/tasks accomplishment and/or to conduct
inspections at any reasonable hour. Acceptance Tests shall be held in-plant. The MCSC
(Code AAVS), Albany, Georgia representative requires, at a minimum, two weeks
notification of acceptance test to allow for sufficient time for MCSC (Code AAVS), Albany,
Georgia representative to witness acceptance. Inspection by the MCSC (Code AAVS),
Albany, Georgia representative of all acceptance tests, materials and associated lists
furnished hereunder does not relieve the contractor from any responsibility regarding defects
or other failures to meet the SOW requirements which may be disclosed prior to final
acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that as a minimum adheres
to the requirements of ANSI/ISO/ASQC Q9001-2000. The contractor’s work shall be subject
to in-process reviews and inspections for compliance with these procedures and standards by
MCSC (Code AAVS), Albany, Georgia representative. Noncompliance with these quality
assurance procedures resulting in degraded quality of work may result in a stop-work order
requiring action by the contractor to correct the work performed and to enforce compliance
with quality assurance procedures or face contract termination. Notwithstanding such
inspection, it shall be the contractor’s responsibility to ensure that the entire system meets the
performance requirements of this SOW.

4.0 REPORTS. All deliverables shall be submitted in hard copy to Marine Corps Systems
Command, Attn: (Code AAVS), 814 Radford Blvd, Suite 20343, Albany, Georgia 31704-
0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A Monthly Production Status Report shall be
submitted summarizing the progress and status of the VT-400 HP Final Drive Assembly.
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